

**ADDENDUM NO. 1**

**FEBRUARY 10, 2023**

**TO**

**FOR**

**FARGO SHEYENNE PUMP STATION – SUPPLEMENTAL PUMP  
RFP23040**

**FOR**

**CITY OF FARGO**

**NORTH DAKOTA**

**JANUARY 2023**

The following changes, additions, and deletions are hereby made a part of the Bidding Documents for the Fargo Sheyenne Pump Station – Supplemental Pump project as fully and completely as if the same were set forth therein. Acknowledge receipt of this addendum in the space provided on the Bid Form and also on the outside of the Bid envelope. Failure to do so may result in rejection of bid.

This addendum consists of two (2) pages.

**BIDDING DATE**

Proposal Due Date: The proposal/bid date has been extended by one week. Delete all references to a proposal/bid opening date of 2:00 PM Wednesday, February 15, 2023 and replace it with 2:00 PM Wednesday, February 22, 2023.

**CLARIFICATIONS**

Site Access: The area surrounding the project site will be occupied by the Fargo Regional Emergency Water Supply Lift Station and Pipeline project contractor. The Fargo Sheyenne Pump Station – Supplemental Pump contractor shall coordinate with contractor on site.

Building Permit: Contractor shall obtain all building permits required to complete the work identified in the project documents.

## **SPECIFICATIONS**

### **SECTION 00 52 00 – AGREEMENT**

1. Section 00 52 00 – Agreement, Paragraph 4.03: Remove the \$500 per day liquidated damages associated with substantial completion and replace with \$1,000 per day liquidated damages for substantial completion. This modification will be consistent with the amount noted on the Bid Form.

**END OF ADDENDUM NO. 1**