

ADDENDUM NO. 1

FEBRUARY 10, 2023

TO

FOR

**FARGO SHEYENNE PUMP STATION – SUPPLEMENTAL PUMP
RFP23040**

FOR

CITY OF FARGO

NORTH DAKOTA

JANUARY 2023

The following changes, additions, and deletions are hereby made a part of the Bidding Documents for the Fargo Sheyenne Pump Station – Supplemental Pump project as fully and completely as if the same were set forth therein. Acknowledge receipt of this addendum in the space provided on the Bid Form and also on the outside of the Bid envelope. Failure to do so may result in rejection of bid.

This addendum consists of two (2) pages.

BIDDING DATE

Proposal Due Date: The proposal/bid date has been extended by one week. Delete all references to a proposal/bid opening date of 2:00 PM Wednesday, February 15, 2023 and replace it with 2:00 PM Wednesday, February 22, 2023.

CLARIFICATIONS

Site Access: The area surrounding the project site will be occupied by the Fargo Regional Emergency Water Supply Lift Station and Pipeline project contractor. The Fargo Sheyenne Pump Station – Supplemental Pump contractor shall coordinate with contractor on site.

Building Permit: Contractor shall obtain all building permits required to complete the work identified in the project documents.

SPECIFICATIONS

SECTION 00 52 00 – AGREEMENT

1. Section 00 52 00 – Agreement, Paragraph 4.03: Remove the \$500 per day liquidated damages associated with substantial completion and replace with \$1,000 per day liquidated damages for substantial completion. This modification will be consistent with the amount noted on the Bid Form.

END OF ADDENDUM NO. 1