



Addendum No. 6

March 25, 2020

Fargo Wastewater Treatment Facility – Phase IIB Expansion City of Fargo, ND

Apex Project No. 18.102.0114

This Addendum shall be considered part of the Contract Documents. Receipt of Addendum shall be acknowledged by Bidder on the outside of the Bid Envelope. Failure to acknowledge the Addendum shall render the bid non-responsive.

General Notes:

- Per the Advertisement for Bids, no additional questions will be taken.
- Due to the closure of Fargo City Hall, bids will now be received on April 1, 2020 at Apex Engineering Group, Inc. See below for further instructions.

Specifications

Section 00030 – Advertisement for Bids

- DELETE first paragraph in its entirety and REPLACE with the following: “Due to the 2020 Emergency Declaration related to COVID-19, Fargo City Hall is closed to the public. Sealed bids for the Wastewater Treatment Facility Phase IIB Expansion, according to the drawings and specifications will be received at **Apex Engineering Group, Inc. (4733 Amber Valley Parkway South, Fargo, North Dakota, 58104)** until **12:30 p.m. on April 1, 2020** and then publicly opened and read aloud at 2:30 pm in the Fargo City Commission Chambers. Due to City Hall’s closure, public participation is encouraged by alternative means. Information and instructions for remote viewing and participation will be communicated to all plan holders via Quest and email at a later date. The Contract Documents may be examined at the following locations:”
- DELETE the following sentence from the second page in its entirety: “The bidder may submit a Bid Bond, certified check, or cashier’s check payable to the City of Fargo, North Dakota.” and REPLACE with the following: “The bidder must submit a Bid Bond as outlined above.”
- DELETE the second paragraph on the third page and REPLACE with the following: “The West Treatment Train including: Headworks, IFAS, Final Clarifiers, Scum Pumping, In Plant Waste Pump Station, Blower Building, RAS/WAS Pump Station, Thickening Building and all associated pumps, piping, valves, manholes, vaults, structures, coatings, mechanical, plumbing, HVAC, electrical, instrumentation, programming, and controls to make the systems operational shall be substantially completed by December 31, 2022. All other Work under this Contract shall be Substantially Completed by December 31, 2023. Final Completion shall be achieved by May 31, 2024.”