



## **Conduit/Fiber Placement Project Addendum #1:**

**Due to delays in map production, the proposal due date will be moved from July 13<sup>th</sup> to July 20<sup>th</sup>.**

**Below is the updated information:**

**Proposals Due:  
July 20, 2020  
2:00 P.M.  
City Hall  
Auditors Department  
225 4<sup>th</sup> St N  
Fargo, ND 58102  
701-241-1324**